STATEMENT OF WORK (SOW)

Document Ref: SOW-HDFC-2025-001
Client: Enterprise Financial Services
Date of Execution: 15 January 2025

1. PROJECT OBJECTIVES & OVERVIEW

Prime Star Consulting Services agrees to provide senior cloud modernization engineering, microservices architecture, and technical talent solutions for Enterprise Financial Services. This project aims to replace legacy monolith infrastructure with highly scalable, zero-downtime microservices hosted on modern cloud environments.

2. DETAILED DELIVERABLES & MILESTONES

Phase	Scope Description	Timeline	Billing Value
Milestone 1	Architecture Discovery & Cloud Security Blueprint	2 Weeks	₹ 2,50,000
Milestone 2	Microservices API Gateway & Core Identity Service	4 Weeks	₹ 3,50,000
Milestone 3	Database Migration & Zero-Downtime Deployment	3 Weeks	₹ 2,50,000
Milestone 4	UAT, Performance Testing & Final Handover	2 Weeks	₹ 1,50,000

3. GOVERNANCE & COMPLIANCE

- Daily standups with client product owners & bi-weekly sprint reviews.
- Code quality enforceability via strict automated CI/CD security scanning.
- Compliance with ISO-27001 and RBI financial cybersecurity standards.
- Non-disclosure agreements (NDA) remain strictly binding across all assigned engineering staff.

4. FINANCIAL SUMMARY & PAYMENT TERMS

Total SOW Value: ¹10,00,000 (Excl. GST)

GST Rate: 18% Applicable (Total Incl. GST: ¹11,80,000)

Payment Schedule: Net 30 Days upon invoice issuance for each milestone.

5. AUTHORIZED APPROVAL SIGNATURES

For PRIME STAR CONSULTING SERVICES

Priya Sundaram

Vice President — Delivery & Operations

Date: 15 Jan 2025

For ENTERPRISE CLIENT SERVICES

Authorized Client Signatory

Head of Procurement & Technology

Date: 15 Jan 2025